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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in VENTURA COUNTY IN
VENTURA FROM MONTALVO SPUR OVERHEAD TO WEST MAIN STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 26, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Federal Minimum
Wages with Modification Number 6 dated 6-29-01.  A copy of the modified wage rates are available for the contractor's use
on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the third and fourth paragraphs are revised as follows:

"The work (except plant establishment work) shall be diligently prosecuted to completion before the
expiration of 140 WORKING DAYS beginning on the fifteenth calendar day after approval of the
contract.

The Contractor shall pay to the State of California the sum of $1100 per day, for each and every
calendar day's delay in finishing the work (except plant establishment work) in excess of the number of
working days prescribed above."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the following paragraphs are added after the fourth paragraph:

"The Contractor shall diligently prosecute all work (including plant establishment) to completion
before the expiration of 260 WORKING DAYS beginning on the fifteenth calendar day after approval of
the contract.

The Contractor shall pay to the State of California the sum of $250 per day, for each and every
calendar day's delay in completing the work in excess of the number of working days prescribed above.

In no case will liquidated damages of more than $1100 per day be assessed."
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To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer


